



**Project: Brentwood Bound - Brentwood Park Destination Playground Project**  
**Bid Results: July 12, 2022 - 10:00 am**

BIDDER NAME	Brentwood Park Destination Playground Project					Brentwood Park Destination Playground Project - ALTERNATES					
	BID BOND	ADDENDA #1	ADDENDA #2	ADDENDA #3	BASE BID (Including Unforeseen Conditions Allowance) (\$)	ALTERNATE #1 ADD: (Playground water feature water capturing system for irrigation) (\$)	ALTERNATE #2 ADD: ( Main Entry Arch – Southern Park Entry and North Entry Arch ) (\$)	ALTERNATE #3 ADD: (Family Fun Pavilion) (\$)	ALTERNATE #4 ADD: (Boardwalk and Overlook) (\$)	ALTERNATE #5 ADD: (Understory Plantings) (\$)	ALTERNATE #6 ADD: (Artificial Turf at Hub Pavilion) (\$)
<b>Byrne &amp; Jones Construction</b>	Yes	Yes	Yes	Yes	\$ 5,685,000.00	\$ 225,000.00	\$ 140,000.00	\$ 590,000.00	\$ 690,000.00	\$ 175,000.00	\$ 75,000.00
<b>HOF Construction</b>	Yes	Yes	Yes	Yes	\$ 5,250,000.00	\$ 226,000.00	\$ 240,000.00	\$ 385,000.00	\$ 550,000.00	\$ 150,000.00	\$ 30,000.00
<b>Plocher Construction Company</b>	Yes	Yes	Yes	Yes	\$ 4,256,000.00	\$ 246,400.00	\$ 289,000.00	\$ 441,800.00	\$ 806,000.00	\$ 154,400.00	\$ 32,400.00